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In accordance with New York City Procurement Policy Board ("PPB") Rules, the Department of 
Environmental Protection ("DEP") is seeking qualified firms to participate in future proposed 
architectural and engineering services projects.  This catalogue will provide a more detailed 
description of the categories of projects for which DEP intends to establish a Pre-qualified List 
("PQL").  The establishment of these lists will supersede any existing lists for the categories of 
work described below.  Appearance on a previous list will have no bearing on placement on lists 
formed as a result of this solicitation. 
 
Interested firms should submit five copies of the Federal Standard Form 254 tailored for the 
specific category for each category for which they wish to be considered. Firms should also supply 
the resume(s) of at least one individual with a significant role in the firm or Joint Venture who has 
performed on at least one project in the category for which the application is being made. Finally, 
please supply a description (one page or less) of one project shown on the SF254 form, detailing 
the positions (titles) that the firm directly staffed on the project, the type of work the applicant is 
directly responsible for, and the estimated percentage of the contract the applicant  is responsible 
for. Applications are to be sent to the Department of Environmental Protection, 59-17 Junction 
Boulevard, 17th Floor, Flushing, New York 11373, Attention: Debra Butlien, Deputy ACCO. E-
Mail applications are encouraged. Please E-mail to: dbutlien@dep.nyc.gov.  There is no deadline 
for application submission; they will be reviewed as received.  
 
The application will be evaluated by a committee comprised of at least three Agency professional 
personnel.  The evaluation criteria are described at the end of each project category. 
 
As determined by the Agency Chief Contracting Officer ("ACCO"), one of a number of 
solicitation methods will be employed for each project.  As such, utilization of the PQL will vary.  
Therefore, it should be noted that inclusion in a PQL does not guarantee solicitation or selection.  
 
At least once annually, firms on a pre-qualified list will be contacted to affirm that there have been 
no changes in circumstances, conditions or status of the firm since the original pre-qualification 
questionnaire was submitted, in accordance with PPB Rules Section 3-10(f).  DEP will review the 
Pre-qualified Lists to ensure that firms which no longer meet pre-qualification standards are not 
retained on the list. DEP will publish in the City Record at least once annually a notice identifying 
each category and soliciting the names of consultants interested in being included on such lists, in 
accordance with PPB Rules Section 3-10(e)(1)(i). 
 
A pre-qualified firm that fails to respond to three consecutive solicitations shall be deemed to have 
withdrawn from the PQL. A response of “no proposal” shall be considered a response to a 
solicitation. No appeal shall be considered from a deemed withdrawal from a PQL, but a firm that 
has been so removed may apply for reinstatement by reapplying. 
 
In the event of changes in circumstances, conditions or status of the firm that would require 
amending the answers to the qualification questionnaire, firms must promptly notify DEP in 
writing of such changes. 
 
Once a properly completed application is received, the firm will be notified within 90 days as to 
the status of pre-qualification.  Any firm denied pre-qualification may appeal such decision, in 
accordance with Section 3-10(m). 
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I. FACILITY PLANNING, DESIGN, AND DESIGN SERVICES DURING 
CONSTRUCTION 

 
Work under these categories may include related studies, alternative evaluations, feasibility 
analysis, permits and approvals, Preliminary and Final Design, and Design Services During 
Construction. 
 

A. Water Pollution Control and Water Supply Facilities Construction, Reconstruction 
and Improvements:  The facility planning and design will address the construction and 
renovation of plant systems and equipment to improve reliability and to insure compliance 
with future regulatory requirements for wastewater treatment and drinking water quality.  
Construction costs of these projects are expected to exceed $30 million. Criteria: relevant 
experience; adequate staffing 

 
B.  Water Quality Improvement Program: Consultants are being sought to perform analysis, 

facility planning and design of measures to improve water quality in New York Harbor.  
These may include, but not be limited to, water quality and sewer sampling and monitoring, 
computer modeling, hydraulic analysis and sewer system analysis.  Construction costs for 
these projects generally exceed $30 million. 

         Criteria: relevant experience; adequate staffing 
 

C.     Pumping Station and Force Main Construction, Reconstruction and Improvements 
Consultants are being sought with qualifications in facility planning, design, and design 
services during construction of sewage and water supply pumping stations.  The stations 
may be either new or existing, underground in a city street, or above ground on their own 
site.  Construction costs for these projects generally exceed $5 million. 

   Criteria: relevant experience; adequate staffing  
 

D.    Related Department Support and Ancillary Facilities: 
Plans and designs will be developed to construct, improve and renovate such   installations 
as vehicle maintenance garages, crew quarters, laboratories, etc.  Construction costs of 
these projects vary. 

  Criteria: relevant experience; adequate staffing 
 

E. Landfill Remediation: 
Work under this category will include, but not be limited to, site clearing and preparation, 
grading, capping, leachate control, gas collection and site restoration.  Construction costs 
are expected to exceed $30 million. 

  Criteria:  relevant experience; adequate staffing; 
 
F. Road and Bridge Reconstruction: 

Construction, reconstruction and improvement will include, cut and fill, base and sub-base 
excavation, foundations, embankments and deck structures.  The work associated with these 
contracts will be located in the Upstate Watershed area.  Construction costs will vary.   

 Criteria:  relevant experience; adequate staffing 
 
G. Dam Reconstruction: 

Work will address but not be limited to foundations, grouting, footings, spillways, earthfill 
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weirs, dikes, intake structures, and penstocks.  The work associated with these contracts will be 
located in the Upstate Watershed area.  Construction costs will vary. 
Criteria:  relevant experience; adequate staffing 

 
H. Shaft and Tunnel Construction: 

Work will address, but not be limited to, tunnels in hard rock, deep shafts through  overburden 
and hard rock, distribution chambers, large diameter valves, cement and chemical grouting, 
support of adjacent structures, dewatering and inspection of existing tunnels and shafts, and 
construction of large mains.  The work associated with these contracts will be located within the 
five boroughs and the Upstate Watershed area.  Construction costs for these projects generally 
exceed $30 million. 

 Criteria: relevant experience; adequate staffing 
 
II CONSTRUCTION MANAGEMENT SERVICES 
 
A. Water Pollution Control Facilities Construction, Reconstruction and 

Improvements  
 

1. Wastewater Facilities Construction, Reconstruction and Improvements:  This involves 
construction projects that will address the construction and renovation of plant systems and 
equipment in order to insure compliance with present and future regulatory requirements.  
Construction costs for these projects are expected to exceed $30 million. 
 

  2. Water Quality Facilities Construction: This involves the construction of facilities such as 
combined sewer overflow facilities and related sewer system modifications.  Construction costs for 
these projects are expected to exceed $30 million. 

Criteria: relevant experience; adequate staffing 
 
B. Water Supply Facilities Construction, Reconstruction and Improvements:  The 

construction will address, but not be limited to, covering of reservoirs and the 
construction of chlorination and filtration facilities.  The work associated with these 
contracts may be located in Westchester County and the Upstate Watershed area.  
Construction costs for these projects are expected to exceed $30 million. 

  Criteria: relevant experience; adequate staffing 
 
C. Pumping Station and Force Main Construction, Reconstruction and 

Improvements:  This involves new and existing pump stations and force mains that 
may be underground in a city street or above ground on their own site.  Construction 
costs for these projects generally exceed $5 million. 
Criteria: relevant experience; adequate staffing 

  
D. Related Department Support and Ancillary Facilities:  This involves the 

construction, improvement and renovation of installations such as vehicle maintenance 
garages, crew quarters, laboratories, etc.  Construction costs for these projects vary. 

  Criteria: relevant experience; adequate staffing 
 
E. Landfill Remediation:  The construction contracts will address, but not be limited to, 

site clearing and preparation, grading, capping, leachate control, gas collection system 
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and site restoration.  Construction costs are expected to exceed $30 million. 
Criteria: relevant experience; adequate staffing 
  

F.  Road and Bridge Reconstruction:  The construction and/or reconstruction contracts 
will include, among other tasks, cut and fill work, base and sub-base placement 
operations, excavation, foundations, embankments and deck structures.  The work 
associated with these contracts will be located in the Upstate Watershed area.  
Construction costs will vary. 

  Criteria: relevant experience; adequate staffing 
 
G.  Dam Reconstruction:  The construction and/or improvements will address, but not be 

limited to, foundations grouting, footings, spillways, earthfill weirs, dikes, intake 
structures and penstocks.  The work associated with these contracts will be located in 
the Upstate Watershed area.  Construction costs will vary. 
Criteria: relevant experience; adequate staffing 

  
H.  Shaft and Tunnel Construction:  The construction contracts will address, but not be 

limited to, tunnels constructed in hard rock, deep shafts constructed through overburden 
and hard rock, distribution chambers, large diameter valves, cement and chemical 
grouting, underpinning and support of structures adjacent to shafts and studies by 
industrial hygienists which include recommendations for remediation of contaminated 
inflows.  In addition, it will involve the dewatering and inspection of existing tunnels 
and shafts and construction of large water mains.  The work associated with these 
contracts will be located within the five boroughs and the Upstate Watershed area.  
Construction costs generally exceed $30 million. 
Criteria: relevant experience; adequate staffing 

    
J.  Concrete Quality Control/Quality Assurance Program:  For items A through H listed 

above; administer and implement a Concrete Quality Control/Quality Assurance 
Program to include; material source investigation, field and laboratory testing, statistics 
development and evaluation to satisfy applicable code requirements. 

  Criteria: relevant experience; adequate staffing 
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